

County of Jefferson

Office of the Purchasing Department
Historic Court House
195 Arsenal Street
Watertown, New York 13601-2565
Phone: 315-785-3077
Fax: 315-785-7591



Email Addresses:

marks@co.jefferson.ny.us
karind@co.jefferson.ny.us
amccracken@co.jefferson.ny.us
avisg@co.jefferson.ny.us
mshear@co.jefferson.ny.us

Buyers
Karin Dorr
Amanda McCracken

Director
Mark Sachetti
NIGP-CPP, CPPB

Senior Account Clerk
Avis Gilmore
Account Clerk
Mary Ann Shear

NOTICE OF AWARD

July 30, 2021

ATTN MR. MIKE MILANESE
BEAR COMMUNICATIONS LLC
22746 PLAZA DRIVE
WATERTOWN NY 13601

BID #21-25

NAME: MAINTENANCE OF RADIO COMMUNICATION EQUIPMENT & PURCHASE OF
BATTERIES FOR RADIO EQUIPMENT OWNED BY JEFFERSON COUNTY

CONTRACT PERIOD: DATE OF AWARD – JUNE 30, 2024 with optional one (1) year extension

Dear Mr. Milanese:

I am pleased to inform you that your Bid submitted for the solicitation referenced has been accepted based on full compliance with the specifications, terms and conditions included in the Bid.

A. The following documents are required before a Contract/Purchase Order is issued:

- ✓ Insurance Certificate - Commercial General Liability, Business Automobile Liability
- ✓ Proof of New York State Disability/Worker's Compensation
- ✓ Other: Please note that Jefferson County must be listed on your Insurance certificates as an additional insured as noted in the bid document under Insurance Requirements.

If you have any questions regarding this notice of award please call the Jefferson County Purchasing Department.

Sincerely,

Mark Sachetti, Purchasing Director
C: Department, Auditor, Bid File

MAINTENANCE OF RADIO COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES FOR RADIO EQUIPMENT
OWNED BY THE COUNTY
BID #21-25
BID TABULATION

	BEAR COMMUNICATIONS LLC
DESCRIPTION	
A. Hourly rate for service on equipment not listed and for all equipment listed as "Non-Contract". To include applicable mileage charges.	\$99.00/HR
B. Hourly labor rate for after hour emergency service calls. To include applicable mileage charges.	\$135.00/HR
C. Parts Discount from list	10%
D. Lump sum pricing for Radio/Antenna/Public Address System removal from County-owned vehicles	\$295.00
E. Lump sum pricing for Radio/Antenna/Public Address System Installation in County owned vehicles	\$475.00
F. Lump sum pricing for Radio/Antenna removal from County Owned Vehicles	\$175.00
G. Lump sum pricing for Radio/Antenna Installation in County Owned Vehicles	\$275.00
H. Lump sum pricing for Light Bar Installation on County Owned Vehicles	\$375.00
I. Total bid price for all Listed Equipment Covered Under Contract:	
7/01/21 - 12/31/21	\$49,860.00
1/01/22 - 12/31/22	\$17,940.00
1/01/23 - 12/31/23	\$57,900.00
1/01/24 - 6/30/24	\$11,940.00
DEVIATIONS:	YES

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.

THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.

THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.



PURCHASING

7/30/21


DATE

JEFFERSON COUNTY
BATTERY LISTING

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

BATTERY TYPE	MODEL	BEAR COMMUNICATIONS LLC			
		PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	Proposed Cost 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
MOTOROLA XTS2500	Impres NTN9857	\$101.60 (SUB NTN9858)	\$104.00 (SUB NTN9858)	\$107.50 (SUB NTN9858)	\$109.50 (SUB NTN9858)
MOTOROLA APEX 1000	Impres NNTN8128BR	\$93.85	\$95.00	\$97.50	\$99.50
MOTOROLA APX 6000, 2500 mil Amp	Impres PMNN4485	\$101.60	\$104.00	\$107.50	\$109.50
MOTOROLA APX 6000XE, 3100 mil Amp, UL Listed	Impres PMNN4547	\$152.10	\$155.00	\$157.50	\$159.50
MOTOROLA MINITOR V PAGER	RLN5707	\$20.00	\$21.00	\$22.00	\$23.00
MOTOROLA MINITOR VI PAGER	PMNN4451A	\$20.00	\$21.00	\$22.00	\$23.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.



PURCHASING

7/30/21

DATE

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
07-0128		ICOM	MOBILE	1CA11005	0514488	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
07-0129		ICOM	MOBILE	1CA11005	0514489	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
07-0130	5-2	ICOM	BASE	1CA110058	0514404	TIME & MATERIAL	\$150.00	\$300.00	\$300.00	\$150.00
07-0396		ICOM	BASE	AVIONICS	0515429	TIME & MATERIAL	\$150.00	\$300.00	\$300.00	\$150.00
07-0409		ICOM	PORTABLE	IC-A6-21	2115705	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
08-0061		MOTOROLA	PORTABLE	HT750	672TJC161	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
08-0246		MOTOROLA	PAGER	MINITOR 5 / VHF	136WJ4626	TIME & MATERIAL	\$50.00	\$100.00	\$100.00	\$50.00
09-0481		ICOM	PORTABLE	ICA6	2129303	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
G00560		BENDIX	MOBILE	KY97ATSO		TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00561		MOTOROLA	MOBILE	RADIUS		TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00562		MENTOR	MOBILE	RTR12		TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00569		JOHNSON	MOBILE	MESSENG100		TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00570		MOTOROLA	MOBILE	MOCOM70		TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00571		MENTOR	MOBILE	M15	4894	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00572	5-18	MENTOR	MOBILE	M15	4895	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00574	5-4	MENTOR	MOBILE	M15	5543	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00575	5-3	MOTOROLA	MOBILE	MOTOCOM10		TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00576	5-6	MENTOR	MOBILE	M15	5230	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00577	5-1	MENTOR	MOBILE	M15	4713	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00578	5-34	MENTOR	MOBILE	M15	4714	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00579	5-41	MENTOR	MOBILE	M15	5229	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00580	5-19	MENTOR	MOBILE	M15	5228	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
G00583	5-32	MENTOR	MOBILE	M15	5148	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
S00947		MOTOROLA	PAGER	MINITOR 5 / VHF	136WJ3727	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
S01462		ICOM	PORTABLE	IC-A4	0106094	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01463		ICOM	PORTABLE	IC-A4	0106095	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01464		ICOM	PORTABLE	IC-A4	0106096	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01475		COMCO	AIR BAND	242072710	9989	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01477		ICOM	PORTABLE	IC-A4	0102399	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01478		ICOM	PORTABLE	IC-A6	3503092	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01479		ICOM	PORTABLE	IC-A6	3503094	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01497		ICOM	PORTABLE	IC-A4	0102274	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01498		DELCOM	PORTABLE		34630235	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01499		STS	PORTABLE	AV7600VOR		TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
S01500		ICOM	PORTABLE	IC-A20	48394	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
10-0641		ICOM	PORTABLE	ICA6	2131855	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
10-0642		ICOM	PORTABLE	ICA6	2131915	TIME & MATERIAL	\$30.00	\$60.00	\$60.00	\$30.00
16-0278		ICOM	AVIATION	A120	04004998	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
16-0279	B-1	ICOM	AVIATION	A120	04004324	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
TOTAL NON-CONTRACTED EQUIPMENT							\$1,930.00	\$3,860.00	\$3,860.00	\$1,930.00
TOTAL COST FOR DEPARTMENT							\$1,930.00	\$3,860.00	\$3,860.00	\$1,930.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
 THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
 THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


 PURCHASING


 DATE

JEFFERSON COUNTY HEALTH
RADIO LISTING

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
o8-0058	STATE ST. HILL	MOTOROLA	RADIO SYSTEM W/T5365 FAMILY BASE - 155.34	QUANTAR C99ED	448CJK0010	YES	\$300.00	\$600.00	\$600.00	\$300.00
TOTAL CONTRACTED EQUIPMENT							\$300.00	\$600.00	\$600.00	\$300.00
TOTAL COST FOR DEPARTMENT							\$300.00	\$600.00	\$600.00	\$300.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


 PURCHASING

7/30/21
 DATE

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
10-0325	122	MOTOROLA	MOBILE	APX7500	656CLT3919	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0326	120	MOTOROLA	MOBILE	APX7500	656CLT3918	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0379	108	MOTOROLA	MOBILE	APX7500	656CLV1166	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0380	112	MOTOROLA	MOBILE	APX7500	656CLV1151	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0381	115	MOTOROLA	MOBILE	APX7500	656CLV1152	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0382	110	MOTOROLA	MOBILE	APX7500	656CLV1153	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0383	117	MOTOROLA	MOBILE	APX7500	656CLV1154	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0384	116	MOTOROLA	MOBILE	APX7500	656CLV1155	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0385	119	MOTOROLA	MOBILE	APX7500	656CLV1156	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0386	106	MOTOROLA	MOBILE	APX7500	656CLV1157	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0387	123	MOTOROLA	MOBILE	APX7500	656CLV1158	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0388	111	MOTOROLA	MOBILE	APX7500	656CLV1159	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0389	129	MOTOROLA	MOBILE	APX7500	656CLV1160	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0390	109	MOTOROLA	MOBILE	APX7500	656CLV1161	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0391	105	MOTOROLA	MOBILE	APX7500	656CLV1162	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0392	134	MOTOROLA	MOBILE	APX7500	656CLV1163	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0393	121	MOTOROLA	MOBILE	APX7500	656CLV1164	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0394	107	MOTOROLA	MOBILE	APX7500	656CLV1165	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0395	131	MOTOROLA	MOBILE	APX7500	656CLV1167	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0396	135	MOTOROLA	MOBILE	APX7500	656CLV1168	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0397	132	MOTOROLA	MOBILE	APX7500	656CLV1169	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0398	136	MOTOROLA	MOBILE	APX7500	656CLV1170	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0399	133	MOTOROLA	MOBILE	APX7500	656CLV1171	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0400	104	MOTOROLA	MOBILE	APX7500	656CLV1172	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0401	102	MOTOROLA	MOBILE	APX7500	656CLV1173	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0402	FR CHRIS	MOTOROLA	MOBILE	APX7500	656CLV1174	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0403	103	MOTOROLA	MOBILE	APX7500	656CLV1175	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0404	PLUMMER	MOTOROLA	MOBILE	APX7500	656CLV1176	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0405	151	MOTOROLA	MOBILE	APX7500	656CLV1177	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0406	150	MOTOROLA	MOBILE	APX7500	656CLV1178	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0407	114 SRO	MOTOROLA	MOBILE	APX7500	656CLV1179	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0408	161 DARE	MOTOROLA	MOBILE	APX7500	656CLV1180	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0409	WELLS	MOTOROLA	MOBILE	APX7500	656CLV1181	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0410	101	MOTOROLA	MOBILE	APX7500	656CLV1182	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0411	113	MOTOROLA	MOBILE	APX7500	656CLV1183	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0412	PLUMMER	MOTOROLA	MOBILE	APX7500	656CLV1184	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0413	LAMPMAN	MOTOROLA	MOBILE	APX7500	656CLV1185	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0414	PSB	MOTOROLA	PORTABLE	XTS2500	407CLK1281	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0415	PSB	MOTOROLA	PORTABLE	XTS2500	407CLK1282	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0416	PSB	MOTOROLA	PORTABLE	XTS2500	407CLK1283	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0417	PSB	MOTOROLA	PORTABLE	XTS2500	407CLK1284	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0418	PSB	MOTOROLA	PORTABLE	XTS2500	407CLK1285	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0419	PSB	MOTOROLA	PORTABLE	XTS2500	407CLK1286	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0615	DA	MOTOROLA	PORTABLE	APX7000	655CLZ6547	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0616		MOTOROLA	PORTABLE	APX7000	655CLZ6548	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0617	DA	MOTOROLA	PORTABLE	APX7000	655CLZ6549	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0618	DA	MOTOROLA	PORTABLE	APX7000	655CLZ6550	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0619	DA	MOTOROLA	PORTABLE	APX7000	655CLZ6551	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
10-0620	DA	MOTOROLA	PORTABLE	APX7000	655CLZ6552	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0135		MOTOROLA	PORTABLE	APX7000	655CMR0457	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0136		MOTOROLA	PORTABLE	APX7000	655CMR0460	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0137		MOTOROLA	PORTABLE	APX7000	655CMR0466	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0138		MOTOROLA	PORTABLE	APX7000	655CMR0464	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0139		MOTOROLA	PORTABLE	APX7000	655CMR0463	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0140		MOTOROLA	PORTABLE	APX7000	655CMR0459	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0141		MOTOROLA	PORTABLE	APX7000	655CMR0461	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0142		MOTOROLA	PORTABLE	APX7000	655CMR0452	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
11-0143		MOTOROLA	PORTABLE	APX7000	655CMR0462	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0144		MOTOROLA	PORTABLE	APX7000	655CMR0465	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0145		MOTOROLA	PORTABLE	APX7000	655CMR0469	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0146		MOTOROLA	PORTABLE	APX7000	655CMR0473	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0147		MOTOROLA	PORTABLE	APX7000	655CMR0475	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0148		MOTOROLA	PORTABLE	APX7000	655CMR0467	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0149		MOTOROLA	PORTABLE	APX7000	655CMR0471	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0150		MOTOROLA	PORTABLE	APX7000	655CMR0468	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0151		MOTOROLA	PORTABLE	APX7000	655CMR0470	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0152		MOTOROLA	PORTABLE	APX7000	655CMR0474	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0153		MOTOROLA	PORTABLE	APX7000	655CMR0472	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0154		MOTOROLA	PORTABLE	APX7000	655CMR0446	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0155		MOTOROLA	PORTABLE	APX7000	655CMR0449	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0156		MOTOROLA	PORTABLE	APX7000	655CMR0454	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0157		MOTOROLA	PORTABLE	APX7000	655CMR0455	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0158		MOTOROLA	PORTABLE	APX7000	655CMR0444	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0159		MOTOROLA	PORTABLE	APX7000	655CMR0456	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0160		MOTOROLA	PORTABLE	APX7000	655CMR0458	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0161		MOTOROLA	PORTABLE	APX7000	655CMR0453	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0162		MOTOROLA	PORTABLE	APX7000	655CMR0451	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0163		MOTOROLA	PORTABLE	APX7000	655CMR0450	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0164		MOTOROLA	PORTABLE	APX7000	655CMR0439	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0165		MOTOROLA	PORTABLE	APX7000	655CMR0442	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0166		MOTOROLA	PORTABLE	APX7000	655CMR0443	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0167		MOTOROLA	PORTABLE	APX7000	655CMR0441	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0168		MOTOROLA	PORTABLE	APX7000	655CMR0448	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0169		MOTOROLA	PORTABLE	APX7000	655CMR0438	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0170		MOTOROLA	PORTABLE	APX7000	655CMR0445	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0171		MOTOROLA	PORTABLE	APX7000	655CMR0447	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0172		MOTOROLA	PORTABLE	APX7000	655CMR0437	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0173		MOTOROLA	PORTABLE	APX7000	655CMR0440	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0278		MOTOROLA	PORTABLE	APX7000	655CMP1994	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0279		MOTOROLA	PORTABLE	APX7000	655CMP1999	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0280		MOTOROLA	PORTABLE	APX7000	655CMP1995	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0281		MOTOROLA	PORTABLE	APX7000	655CMP1996	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0282		MOTOROLA	PORTABLE	APX7000	655CMP1998	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0283		MOTOROLA	PORTABLE	APX7000	655CMP1993	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0284		MOTOROLA	PORTABLE	APX7000	655CMP1997	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
501361	VEHICLE	MOTOROLA	MOBILE	CDM1250	103PFS3270	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
501371	VEHICLE	MOTOROLA	MOBILE	CDM1250	103TFS3278	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0292	Fire & EMO	JPS RATHION	PORTABLE CROSS LANDING EQUIPMENT AC1000M	5060-119000	000E1A00DFD8	TIME & MATERIAL	\$250.00	\$500.00	\$500.00	\$250.00
13-0079		MOTOROLA	MOBILE	APEX7500	656CPK0343	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0080		MOTOROLA	MOBILE	APEX7500	656CPK0344	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0081		MOTOROLA	MOBILE	APEX7500	656CPK0345	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0082		MOTOROLA	MOBILE	APEX7500	656CPK0346	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0310		MOTOROLA	MOBILE	APX7500	656CPZ5189	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0311		MOTOROLA	MOBILE	APX7500	656CPZ5191	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0312		MOTOROLA	MOBILE	APX7500	656CPZ5190	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0414	Boston Whaler Boat	DAVID CLARK	INTERCOM SYSTEM	GATEWAY 3800	672413102	TIME & MATERIAL	\$100.00	\$200.00	\$200.00	\$100.00
14-0196		MOTOROLA	PORTABLE	APX7000	655CQK0098	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
14-0197		MOTOROLA	PORTABLE	APX7000	655CQK0100	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
14-0198		MOTOROLA	PORTABLE	APX7000	655CQK0099	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
17-0208		MOTOROLA	RADIO, MOBILE, ALL BAND	APX8500	681CTT2126	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
17-0209		MOTOROLA	RADIO, MOBILE, ALL BAND	APX8500	681CTT2125	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
18-0158		MOTOROLA	RADIO, MOBILE	APX4500	471CUX2052	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
18-0159		MOTOROLA	RADIO, MOBILE	APX4500	471CUX2053	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
18-0160		MOTOROLA	RADIO, MOBILE	APX4500	471CUX2054	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
18-0161		MOTOROLA	RADIO, MOBILE	APX4500	471CUX2055	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
18-0198		MOTOROLA	RADIO, MOBILE	APX4500	471CUX2056	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
18-0199		MOTOROLA	RADIO, MOBILE	APX4500	471CUX2057	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
20-0172		MOTOROLA	PORTABLE RADIO MOTOROLA 2.5 W/ CHARGER	APX6000	481CWZB656	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
20-0192		MOTOROLA	PORTABLE RADIO MOTOROLA UHF, R1 MOBILE	APX4500	471CWZ2936	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
TOTAL CONTRACTED EQUIPMENT							\$10,820.00	\$21,640.00	\$21,640.00	\$10,820.00
TOTAL COST FOR DEPARTMENT:							\$10,820.00	\$21,640.00	\$21,640.00	\$10,820.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
 THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
 THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.



 PURCHASING

7/30/21

 DATE

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
17-0251	PBS - JAIL	MOTOROLA	RADIO, BASE, UHF, P25, DUPLEXER	GTR8000	112CTZ1992	YES	\$400.00	\$800.00	\$800.00	\$400.00
TOTAL CONTRACTED EQUIPMENT							\$400.00	\$800.00	\$800.00	\$400.00
TOTAL COST FOR DEPARTMENT							\$400.00	\$800.00	\$800.00	\$400.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
 THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
 THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


 PURCHASING

7/30/21
 DATE

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
001186	PUBLIC SAFETY GARAGE	MOTOROLA	BASE	M1225	NONE LISTED	TIME & MATERIAL	\$50.00	\$100.00	\$100.00	\$50.00
11-0019	J PLUMMER	MOTOROLA	PORTABLE	APX7000	655CMH0522	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0020	J BOVA	MOTOROLA	PORTABLE	APX7000	655CMH0523	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0132	TOWER SITE	MOTOROLA	RADIO EQUIPMENT	GTR8000	NONE	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132-1		MOTOROLA	RADIO EQUIPMENT	GTR8000	NONE	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132-2		MOTOROLA	RADIO EQUIPMENT	GTR8000	NONE	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0133	TOWER SITE	MOTOROLA	RADIO BASE	GTR8000	112CMR0354	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0134	TOWER SITE	MOTOROLA	RADIO BASE	GTR8000	112CMR0355	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0242	TOWER SITE	MOTOROLA	RADIO BASE	GTR8000	112CMR0662	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0393	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105208	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0394	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105276	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0395	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105972	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0396	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105286	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0397	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105233	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0398	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105916	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0399	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105244	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0400	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105802	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0402	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105949	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0403	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105239	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0404	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105179	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0406	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105236	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0407	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105909	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0408	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105205	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0409	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105917	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0410	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105914	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0411	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105922	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0412	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105941	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0413	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105235	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0414	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105915	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0415	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105908	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0416	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105717	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0417	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105751	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0418	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105981	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0419	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105710	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0420	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105746	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0422	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105222	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0423	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105772	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0424	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105786	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0425	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105207	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0426	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105923	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0427	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105675	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0429	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105646	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0430	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105278	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0431	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105198	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0433	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105427	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0434	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105808	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0436	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105255	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0437	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105256	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0438	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105650	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0439	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105953	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0440	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105919	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0441	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105653	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0442	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105649	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0443	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105925	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0444	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105806	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0445	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105655	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0446	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105626	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0447	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105678	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0448	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105809	YES	\$60.00	\$120.00	\$120.00	\$60.00
11-0451	TOWER SITE	FEDERAL SIGNAL	RADIO, INFORMER	N/A	10105645	YES	\$60.00	\$120.00	\$120.00	\$60.00
13-0047	UNASSIGNED	MOTOROLA	MOBILE	APEX7500	656CPK0518	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0048	UNASSIGNED	MOTOROLA	MOBILE	APEX7500	656CPK0519	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
13-0057	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0345	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0058	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0346	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0059	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0347	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0060	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0348	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0061	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0349	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
14-0277	CAR 20	MOTOROLA	PORTABLE	APEX7000	655CQP3655	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0063	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0351	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0064	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0352	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0065	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0353	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0066	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0354	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0067	UNASSIGNED	MOTOROLA	PORTABLE	APEX7000	655CPH0355	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0313	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3353	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0314	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3354	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0315	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3355	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0316	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3356	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0317	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3357	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0318	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3358	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0319	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3359	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0320	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3360	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0321	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3361	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0322	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3362	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0323	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3363	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
13-0324	UNASSIGNED	MOTOROLA	PORTABLE	APX7000	655CPZ3364	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
TOTAL CONTRACTED EQUIPMENT							\$3,060.00	\$6,120.00	\$6,120.00	\$3,060.00
TOTAL COST FOR DEPARTMENT							\$7,940.00	\$15,880.00	\$15,880.00	\$7,940.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


 PURCHASING

7/30/21
 DATE


BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	BABBITS CORS.	BEST	TRIPPLITE	SMART2600 RM2U	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	COB PENTHOUSE	N/A	ANTENNA & TX LINE PAGER	N/A	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	COB PENTHOUSE	BEST	TRIPPLITE	N/A	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	ELM RIDGE	MOTOROLA	SHERIFF REPEATER ON LOAN FROM FIRE/	MTR2000	593CFR0005	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	ELM RIDGE	MOTOROLA	W/ DUPLEXER	DB4060-WC-B	D97960	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	ELM RIDGE	BEST	TRIPPLITE	SMART2600 RM2U	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	PSB / 205	BEST	TRIPPLITE	N/A	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	PSB / 205	BEST	TRIPPLITE	N/A	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	PSB / 205	MOTOROLA	CHANNEL SERVICE UNITS 4 WIRE	QRN4738A (13 EA)	NSN	TIME & MATERIAL	\$80.00	\$160.00	\$160.00	\$80.00
	PSB / 205	BEST	TRIPPLITE	N/A	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	PSB / 205	MOTOROLA	CENTRAL ELECTRONICS BANK 2 RACKS	B1401	228CRN0025	TIME & MATERIAL	\$1,500.00	\$3,000.00	\$3,000.00	\$1,500.00
	PSB / GARAGE	BEST	TRIPPLITE	N/A	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
11-0242	COB/155-340	MOTOROLA	BASE/REPEATER	GTR 8000	112CMR0662	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0242	COB	MOTOROLA	PRESELECTOR	X265	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
11-0242	COB	MOTOROLA	EXT. DUAL CIRCULATOR	X676BI	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
GROUP W/11-0242	COB/155-370	MOTOROLA	BASE/REPEATER	GTR 8000	112CMR0663	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
GROUP W/11-0242	COB	MOTOROLA	PRESELECTOR	X265	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
GROUP W/11-0242	COB	MOTOROLA	EXT. DUAL CIRCULATOR	X676BI	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
GROUP W/11-0242	COB/155-755	MOTOROLA	BASE/REPEATER	GTR 8000	112CMR0360	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
GROUP W/11-0242	COB	MOTOROLA	PRESELECTOR	X265	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
GROUP W/11-0242	COB	MOTOROLA	EXT. DUAL CIRCULATOR	X676BI	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
GROUP W/11-0242	COB	COMPROD	CONDIE MULTICYCLE	N/A	11XC3242-R2	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132	BABBITS TOWER	MOTOROLA	BASE	GTR 8000	112CMP0382	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132	BABBITS TOWER	MOTOROLA	REMOTE SITE CONFIG AC POWER	DSTRAK91009	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132	BABBITS TOWER	MOTOROLA	FOUR PORT DDM	DSTRAK91061	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132	BABBITS TOWER	MOTOROLA	2610-24 ETHERNET SWITCH	CLN1836	147CMP1112	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0132	BABBITS TOWER	MOTOROLA	GGM 8000 GATEWAY	SQM01SUM0205	147CMP1114	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132	BABBITS TOWER	MOTOROLA	BASE	GTR 8000	112CMP0382	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132	BABBITS TOWER	MOTOROLA	DUPLEXER BANDPASS REJECT VHF	TDD6459	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
11-0132	BABBITS TOWER	MOTOROLA	SM, MLC8000 MOD	F2979	CA11210947	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132	BABBITS TOWER	MOTOROLA	G-SERIES SOFTWARE UPGRADE	VA00783AA	112CNB1021	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 -1	ELM RIDGE	MOTOROLA	BASE	GTR 8000	N/A	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132 -1	ELM RIDGE	MOTOROLA	REMOTE SITE CONFIG AC POWER	DSTRAK91009	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132 -1	ELM RIDGE	MOTOROLA	FOUR PORT DDM	DSTRAK91061	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132 -1	ELM RIDGE	MOTOROLA	2610-24 ETHERNET SWITCH	CLN1836	147CMP1115	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
11-0132 -1	ELM RIDGE	MOTOROLA	GGM 8000 GATEWAY	SQM01SUM0205	147CMP1120	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 -1	ELM RIDGE	MOTOROLA	BASE	GTR 8000	112CMR0154	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132 -1	ELM RIDGE	MOTOROLA	DUPLEXER BANDPASS REJECT VHF	TDD6459	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
11-0132 -1	ELM RIDGE	MOTOROLA	SM, MLC8000 MOD	F2979	CA112108W9	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 -1	ELM RIDGE	MOTOROLA	G-SERIES SOFTWARE UPGRADE	VA00783AA	112CNB1023	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
11-0132 - 2	PSB	MOTOROLA	BASE	GTR 8000	112CMR0267	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132 - 2	PSB	MOTOROLA	PRIME/MASTER SITE CONFIG AC POWER	DSTRAG91008	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132 - 2	PSB	MOTOROLA	FOUR PORT DDM	DSTRAG91061	N/A	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
11-0132 - 2	PSB	MOTOROLA	2610-24 ETHERNET SWITCH	CLN1836	147CMP1116	TIME & MATERIAL	\$95.00	\$190.00	\$190.00	\$95.00
11-0132 - 2	PSB	MOTOROLA	2610-24 ETHERNET SWITCH	CLN1836	147CMP1117	TIME & MATERIAL	\$95.00	\$190.00	\$190.00	\$95.00
11-0132 - 2	PSB	MOTOROLA	2610-24 ETHERNET SWITCH	CLN1836	147CMP1118	TIME & MATERIAL	\$95.00	\$190.00	\$190.00	\$95.00
11-0132 - 2	PSB	MOTOROLA	GGM 8000 GATEWAY	SQM01SUM0205	147CMP1123	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 - 2	PSB	MOTOROLA	GGM 8000 GATEWAY	SQM01SUM0205	147CMP1124	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 - 2	PSB	MOTOROLA	BASE	GTR 8000	112CMR0267	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0132 - 2	PSB	MOTOROLA	DUPLEXER BANDPASS REJECT VHF	TDD6459	N/A	TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
11-0132 - 2	PSB	MOTOROLA	SM, MLC8000 MOD	F2979	CA11210948	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 - 2	PSB	MOTOROLA	SM, MLC8000 MOD	F2979	CA11210949	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 - 2	PSB	MOTOROLA	G-SERIES SOFTWARE UPGRADE	VA00783AA	112CNB1022	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0132 - 2	PSB	MOTOROLA	SM, MLC8000 MOD	F2979	CA1121094B	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
11-0133	453-425	MOTOROLA	BASE	GTR 8000	112CMR0354	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
11-0134	4535625	MOTOROLA	BASE	GTR 8000	112CMR0355	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
TOTAL CONTRACTED EQUIPMENT							\$0.00	\$0.00	\$0.00	\$0.00
TOTAL COST FOR DEPARTMENT							\$9,465.00	\$18,930.00	\$18,930.00	\$9,465.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
 THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
 THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


 PURCHASING

7/30/21
 DATE

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
N/A	COB - PENTHOUSE		BASE - EOC EMS	D176RCS66A	5050062	YES	\$350.00	\$700.00	\$700.00	\$350.00
N/A	COB - PENTHOUSE		BASE-FIRE BACK UP 45.88	C71KGB1146AR	PT612AJ	YES	\$275.00	\$550.00	\$550.00	\$275.00
TOTAL CONTRACTED EQUIPMENT							\$625.00	\$1,250.00	\$1,250.00	\$625.00
TOTAL COST FOR DEPARTMENT							\$625.00	\$1,250.00	\$1,250.00	\$625.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


PURCHASING

7/30/21
DATE

BID #21-25
**RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES**
 BID TABULATION

911 SYSTEM

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	BABBITS CORS.	DANIALS	LOW BAND BASE STATION THAT INCLUDES POWER AMPLIFIER, DANIALS RACK WITH TRANSMITTER, LINK RECEIVER, SAT RECEIVER, GPS REF, AND POWER SUPPLY	N/A	N/A	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	BABBITS CORS.		W/ VOTING RECEIVER LB FIRE	CO3RTB3108CSP01	273CUE0015	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	COB PENTHOUSE	MOTOROLA	CHANNEL SERVICE UNITS 4 WIRE	QRN4738A (4 EA)	NSN	TIME & MATERIAL	\$375.00	\$750.00	\$750.00	\$375.00
	COB PENTHOUSE	MOTOROLA	CHANNEL SERVICE UNITS 4 WIRE	QRN4738A (13 EA)	NSN	TIME & MATERIAL	\$375.00	\$750.00	\$750.00	\$375.00
	COB PENTHOUSE	MOTOROLA	CHANNEL SERVICE UNITS 2 WIRE	QRN4734A (6 EA)	NSN	TIME & MATERIAL	\$375.00	\$750.00	\$750.00	\$375.00
	COB PENTHOUSE	MOTOROLA	SIEMANS CHANNEL BANK SHELF	9004V	NSN	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	ELM RIDGE	DANIALS	LOW BAND BASE STATION THAT INCLUDES POWER AMPLIFIER, DANIALS RACK WITH TRANSMITTER, LINK RECEIVER, SAT RECEIVER, GPS REF, AND POWER SUPPLY	N/A	N/A	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	ELM RIDGE	DANIALS	DANIALS UHF LINK THAT INCLUDES 2 EA POWER AMPLIFIERS, 1 EA DANIALS RACK WITH 2 EA TRANSMITTERS, AND 2 EA POWER SUPPLIES	N/A	N/A	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	ELM RIDGE		W/ VOTING RECEIVER LB FIRE	CO3RTB3108CSP01	273CUE0013	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	PSB / 205		SPECTRATAC MODULES 3 EACH	QLN1969C	NSN	TIME & MATERIAL	\$90.00	\$180.00	\$180.00	\$90.00
	PSB / 205		UDS COMPUTER MODEM 1200 BAUD	T202	NSN	TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	PSB / 205		ALI COMPUTER PS2/567 486SLC2	IBM 9557QBA	23CHMT5	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	PSB / 205		FIRE VOTING COMPARATOR W/SQ MODULES	T1786B	273CUN0047	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	PSB / 205		UDS COMPUTER MODEM 1200 BAUD	T202	NSN	TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	PSB / 205		SIGNAL QUALITY MODULES 4 EACH	C178	NSN	TIME & MATERIAL	\$175.00	\$350.00	\$350.00	\$175.00
001166	PSB / 205		EMS VOTING COMPARATOR W/ TX STEERING	T1786B	273CUI0064	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	PSB / 205	MOTOROLA	CHANNEL SERVICE UNITS 4 WIRE	QRN4738A (4 EA)	NSN	TIME & MATERIAL	\$375.00	\$750.00	\$750.00	\$375.00
	PSB / 205	MOTOROLA	CHANNEL SERVICE UNITS 2 WIRE	QRN4734A (6 EA)	NSN	TIME & MATERIAL	\$375.00	\$750.00	\$750.00	\$375.00
	PSB / 205	MOTOROLA	SIEMANS CHANNEL BANK SHELF	9004V	NSN	TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	PSB / 205	ZETRON COMPLETE SYSTEMS	ENCODER	N/A	2220	YES	\$75.00	\$150.00	\$150.00	\$75.00
	SPARE	MOTOROLA	HIGH BAND PAGING BASE	MTR2000 VHF	N/A	YES	\$350.00	\$700.00	\$700.00	\$350.00
	STATE STREET HILL	DANIALS	LOW BAND BASE STATION THAT INCLUDES POWER AMPLIFIER, DANIALS RACK WITH TRANSMITTER, LINK RECEIVER, SAT RECEIVER, GPS REF, AND POWER SUPPLY	N/A	N/A	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	STATE STREET HILL		W/ VOTING RECEIVER LB FIRE	CO3RTB3108CSP01	273CUE0014	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	STATE STREET HILL		FIRE UHF SIMULCAST LINK TX 2 SECONDARY	Q2629A	486CUE0014	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	STATE STREET HILL		FIRE UHF SIMULCAST LINK TX 1 PRIMARY	Q2629A	486CUE0013	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	STATE STREET HILL		MAIN FIRE BASE CH 3+4	B91RCB1146A	SA049J	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	STATE STREET HILL	MOTOROLA	HIGH BAND PAGING BASE	MTR2000 VHF	474CF0291	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00
	STATE STREET HILL	MOTOROLA	UHF LINK RADIO	RADIUS 1225 UHF	N/A	TIME & MATERIAL	\$275.00	\$550.00	\$550.00	\$275.00

BID #21-25
RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
AND PURCHASE OF BATTERIES
BID TABULATION

911 SYSTEM

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	UNASSIGNED	COMPLETE SYSTEM	NETCLOCK	8182WWVB	0755	TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	UNASSIGNED	MOTOROLA	MOBILE	M51LRC00C4AA	778TSW2779	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
	UNASSIGNED	MOTOROLA	MOBILE	M51LRC00C4AA	778TSW2791	TIME & MATERIAL	\$55.00	\$110.00	\$110.00	\$55.00
			CHANNEL MODEM WITH TERMINATION	M1100 (8 ea)	NSN	TIME & MATERIAL	\$400.00	\$800.00	\$800.00	\$400.00
12-0122	DIRECTORS TAHOE	MOTOROLA	MOBILE	APEX 7500	656CNK0069	YES	\$90.00	\$180.00	\$180.00	\$90.00
TOTAL CONTRACTED EQUIPMENT							\$515.00	\$1,030.00	\$1,030.00	\$515.00
	COB/ PENTHOUSE	SAFELINK	4.9 GHZ MICROWAVE	STL-B-4-TI-4EXT	6201	TIME & MATERIAL	\$2,200.00	\$4,400.00	\$4,400.00	\$2,200.00
	PSB / GARAGE	SAFELINK	4.9 GHZ MICROWAVE	STL-A-4-TI	200	TIME & MATERIAL	\$2,200.00	\$4,400.00	\$4,400.00	\$2,200.00
TOTAL NON-CONTRACTED EQUIPMENT							\$11,020.00	\$22,040.00	\$22,040.00	\$11,020.00
TOTAL COST FOR DEPARTMENT							\$11,535.00	\$23,070.00	\$23,070.00	\$11,535.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.

PURCHASING

7/30/21

DATE

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
07-0360-2	BABBITS CORNER (1)	NERA	ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 -10.7-11.7	NER-FG11A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	BABBITS CORNER (1)		IFU ASSEMBLY, TO 7+1, USED WITH XPAND & METRO MODES UP	NER-FUBU6325B-T		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	BABBITS CORNER (1)		SUPERVISORY MODULE - B VERSION, ETHERNET MAPPER	NER-FKCN5551B-T		TIME & MATERIAL	\$245.00	\$490.00	\$490.00	\$245.00
	BABBITS CORNER (1)		INTERFACE UNIT, USED WITH 8XT1	NER-FNCS5687A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	BABBITS CORNER (1)		IFU MOUNTING KIT, WITH TWO POWER CABLES, USED WITH 19"	NER-UWC6423		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	BABBITS CORNER (1)		2.5, 10.7-11.7 GHZ, 34.5 DBI GAIN, PARABOLIC DISH	NER-08HPL107A-1-NR3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	BABBITS CORNER (1)		MULTIPAIR CABLE, 5M, USED WITH T1, NOT TERMINATED IN ONE	NER-UWMK6575		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	BABBITS CORNER (1)		3 AMPS, 54.4 VOLTS, RECTIFIER, RACK MOUNT, POWER	NEW-USAR48-3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	BABBITS CORNER (1)		TRIPPLITE UPS	SMART1500RML2a		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	BABBITS CORNER (1)		TELECT DS1 X-CONNECT	ELF-9704-1119		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	BABBITS CORNER (1)		E1/T1 MEGAPLEX 2100, 10BASET, 12 CHANNELS/PORTS, 115 VAC	RAD-MP-2100/115/R/2UTP		TIME & MATERIAL	\$185.00	\$370.00	\$370.00	\$185.00
	BABBITS CORNER (1)		TDMOIP MAIN LINK, USED WITH MP-2104, INTERFACES SUPPORTED	RAD-MP-2100M-ML-2T1		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	BABBITS CORNER (1)		PCM VOICE MODULE, E & M, 16 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC16/E&M		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	BABBITS CORNER (1)		PCM VOICE MODULE, EXS, 4 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC-4/FXS		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	BABBITS CORNER (1)		RINGER MODULE, USED WITH MP-2100, INTERFACES SUPPORTED	RAD-RING2100R/AC		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	BABBITS CORNER (1)		E & M MODULE CABLE, USED WITH, INTERFACES SUPPORTED	RAD-CB1-KVF8/E&M		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	BABBITS CORNER (2)		RADIO INTERFACE MODULE, USED WITH FOR RATES FROM 6 TO 155	NER-FDM5559A-T		TIME & MATERIAL	\$250.00	\$500.00	\$500.00	\$250.00
	BABBITS CORNER (2)		GROUNDING KIT, ONE PER ODU REQUIRED, USED WITH IFU & ODU	NER-UWA6462		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	BABBITS CORNER (2)		11 GHZ LICENSED, POINT-POINT	NER-FU11AAA0A-43UA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	BABBITS CORNER (4)		40-400 MHZ, DC PASS, COAXIAL, PROTECTORS, N(F) PROTECTED	POL-BGXZ-60NFNF-ALT		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
TOTAL COST FOR BABBITS CORNER							\$2,940.00	\$5,880.00	\$5,880.00	\$2,940.00
07-0360-4	COB (1)		ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 -10.7-11.7	NER-FG11A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	COB (1)		2.5, 10.7-11.7 GHZ, 34.5 DBI GAIN, PARABOLIC DISH	NER-08HPL107A-1-NR3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (1)		ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 -5.9-7.1	NER-FG06A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	COB (1)	NERA	.6, 5.925-7.125 GHZ, 39.8 DBI GAIN, PARABOLIC DISH	NER-HP6-59W-NR-D1A		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (1)		TRIPPLITE UPS	SMART1500RMXL2A		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	COB (1)		TELECT DS1 X-CONNECT	010-0132-0101		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	COB (1)		TDMOIP MAIN LINK, USED WITH MP-2104, INTERFACES SUPPORTED	RAD-MP-2100M-ML-IP/UTP/1E		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (1)		PCM VOICE MODULE, FXO, 4 CHANNELS/PORTS, 115 VAC	RAD-MP-2100M-VC-4/FXO		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (2)		IFU ASSEMBLY, TO 7+1, USED WITH XPAND & METRO MODES UP	NER-FUBU6325B-T		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	COB (2)		SUPERVISORY MODULE - B VERSION, ETHERNET MAPPER	NER-FKCN5551B-T		TIME & MATERIAL	\$245.00	\$490.00	\$490.00	\$245.00
	COB (2)		INTERFACE UNIT, USED WITH 16XT1	NER-FNCS5686A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	COB (2)		IFU MOUNTING KIT, WITH TWO POWER CABLES, USED WITH 19"	NER-UWC6423		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	COB (2)		3 AMPS, 54.4 VOLTS, RECTIFIER, RACK MOUNT, POWER	NEW-USAR48-3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (2)		11 GHZ LICENSED, POINT-POINT	NER-FU11AAA0A-41UA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	COB (2)		6 GHZ LICENSED, POINT-POINT	NER-FUU6AAA0A-32LA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	COB (2)		E1/T1 MEGAPLEX 2100, 10BASET, 12 CHANNELS/PORTS, 115 VAC	RAD-MP-2100/115/R/2UTP		TIME & MATERIAL	\$185.00	\$370.00	\$370.00	\$185.00
	COB (2)		TDMOIP MAIN LINK, USED WITH MP-2104, INTERFACES SUPPORTED	RAD-MP-2100M-ML-2T1		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (4)		RADIO INTERFACE MODULE, USED WITH FOR RATES FROM 6 TO 155	NER-FDM5559A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	COB (4)		GROUNDING KIT, ONE PER ODU REQUIRED, USED WITH IFU & ODU	NER-UWA6462		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	COB (4)		MULTIPAIR CABLE, 5M, USED WITH T1, NOT TERMINATED IN ONE	NER-UWMK6575		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	COB (4)		11 GHZ LICENSED, POINT-POINT	NER-FU11AAA0A-43LA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	COB (4)		PCM VOICE MODULE, E & M, 16 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC16/E&M		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	COB (6)		E & M MODULE CABLE, USED WITH, INTERFACES SUPPORTED	RAD-CB1-KVF8/E&M		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	COB (8)	40-400 MHZ, DC PASS, COAXIAL, PROTECTORS, N(F) PROTECTED	POL-BGXZ-60NFNF-ALT		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00	
TOTAL COST FOR COB							\$5,325.00	\$10,650.00	\$10,650.00	\$5,325.00
07-0360-1	ELM RIDGE (1)		ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 -10.7-11.7	NER-FG11A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	ELM RIDGE (1)		IFU ASSEMBLY, TO 7+1, USED WITH XPAND & METRO MODES UP	NER-FUBU6325B-T		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	ELM RIDGE (1)		SUPERVISORY MODULE - B VERSION, ETHERNET MAPPER	NER-FKCN5551B-T		TIME & MATERIAL	\$245.00	\$490.00	\$490.00	\$245.00

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	ELM RIDGE (1)	NERA	INTERFACE UNIT, USED WITH 8XT1	NER-FNCS5687A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	ELM RIDGE (1)		IFU MOUNTING KIT, WITH TWO POWER CABLES, USED WITH 19" 2.5, 10.7-11.7 GHZ, 34.5 DBI GAIN, PARABOLIC DISH	NER-UWC6423		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	ELM RIDGE (1)		MULTIPAIR CABLE, 5M, USED WITH T1, NOT TERMINATED IN ONE	NER-UWMMK6575		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	ELM RIDGE (1)		3 AMPS, 54.4 VOLTS, RECTIFIER, RACK MOUNT, POWER	NEW-USAR48-3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	ELM RIDGE (1)		TRIPPLITE UPS	SMART1500RMLX2a		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	ELM RIDGE (1)		TELECT DS1 X-CONNECT E1/T1 MEGAPLEX 2100, 10BASET, 12 CHANNELS/PORTS, 115 VAC	ELF-9704-1119		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	ELM RIDGE (1)		TDMOIP MAIN LINK, USED WITH MP-2104, INTERFACES SUPPORTED	RAD-MP-2100/115/R/2UTP		TIME & MATERIAL	\$185.00	\$370.00	\$370.00	\$185.00
	ELM RIDGE (1)		PCM VOICE MODULE, E & M, 16 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-ML-2T1		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	ELM RIDGE (1)		PCM VOICE MODULE, EXS, 4 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC16/E&M		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	ELM RIDGE (1)		RINGER MODULE, USED WITH MP-2100, INTERFACES SUPPORTED	RAD-MP-2100M-VC-4/FXS		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	ELM RIDGE (1)		E & M MODULE CABLE, USED WITH, INTERFACES SUPPORTED	RAD-RING2100R/AC		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	ELM RIDGE (1)		RADIO INTERFACE MODULE, USED WITH FOR RATES FROM 6 TO 155	RAD-CB1-KVF8/E&M		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	ELM RIDGE (2)		GROUNDING KIT, ONE PER ODU REQUIRED, USED WITH IFU & ODU	NER-FDM5559A-T		TIME & MATERIAL	\$250.00	\$500.00	\$500.00	\$250.00
	ELM RIDGE (2)		11 GHZ LICENSED, POINT-POINT 40-400 MHZ, DC PASS, COAXIAL, PROTECTORS, N(F) PROTECTED	NER-UWA6462		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	ELM RIDGE (2)			NER-FU11AAA0A-43UA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	ELM RIDGE (4)			POL-BCXZ-60NFNF-ALT		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
TOTAL COST FOR ELM RIDGE							\$2,945.00	\$5,890.00	\$5,890.00	\$2,945.00
07-0360-5	PSB (1)		ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 -10.7-11.7	NER-FG11A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	PSB (1)		IFU ASSEMBLY, TO 7+1, USED WITH XPAND & METRO MODES UP	NER-FUBU6325B-T		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	PSB (1)		SUPERVISORY MODULE - B VERSION, ETHERNET MAPPER	NER-FKCN5551B-T		TIME & MATERIAL	\$245.00	\$490.00	\$490.00	\$245.00
	PSB (1)		INTERFACE UNIT, USED WITH 16XT1	NER-FNCS5686A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	PSB (1)		IFU MOUNTING KIT, WITH TWO POWER CABLES, USED WITH 19" 2.5, 10.7-11.7 GHZ, 34.5 DBI GAIN, PARABOLIC DISH	NER-UWC6423		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	PSB (1)			NER-08HPL107A-1-NR3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	PSB (1)	NERA	3 AMPS, 54.4 VOLTS, RECTIFIER, RACK MOUNT, POWER	NEW-USAR48-3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	PSB (1)		TRIPPLITE UPS	SMART1500RML2A		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	PSB (1)		TELECT DS1 X-CONNECT	010-0132-0101		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	PSB (1)		E1/T1 MEGAPLEX 2100, 10BASET, 12 CHANNELS/PORTS, 115 VAC	RAD-MP-2100/115/R/2UTP		TIME & MATERIAL	\$185.00	\$370.00	\$370.00	\$185.00
	PSB (1)		TDMOIP MAIN LINK, USED WITH MP-2104, INTERFACES SUPPORTED	RAD-MP-2100M-ML-2T1		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	PSB (2)		RADIO INTERFACE MODULE, USED WITH FOR RATES FROM 6 TO 155	NER-FDM5559A-T		TIME & MATERIAL	\$250.00	\$500.00	\$500.00	\$250.00
	PSB (2)		GROUNDING KIT, ONE PER ODU REQUIRED, USED WITH IFU & ODU	NER-UWA6462		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	PSB (2)		MULTIPAIR CABLE, 5M, USED WITH T1, UNTERMINATED IN ONE	NER-UWMK6575		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	PSB (2)		11 GHZ LICENSED, POINT-POINT	NER-FU11AAA0A-41LA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	PSB (2)		PCM VOICE MODULE, E & M, 16 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC16/E&M		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	PSB (4)		40-400 MHZ, DC PASS, COAXIAL, PROTECTORS, N(F) PROTECTED	POL-BGXZ-60NFNF-ALT		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	PSB (4)		E & M MODULE CABLE, USED WITH, INTERFACES SUPPORTED	RAD-CB1-KVF8/E&M		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
TOTAL COST FOR PSB							\$2,690.00	\$5,380.00	\$5,380.00	\$2,690.00
07-0360	STATE ST (1)	NERA	INTERFACE UNIT, USED WITH 16XT1	NER-FNCS5686A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	STATE ST (1)		INTERFACE UNIT, USED WITH 8XT1	NER-FNCS5687A-T		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	STATE ST (1)		ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 - 5.9-7.1 .6, 5.925-7.125 GHZ, 39.8 DBI GAIN, PARABOLIC DISH	NER-FG06A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	STATE ST (1)		TRIPPLITE UPS	SMART1500RML2A		TIME & MATERIAL	\$45.00	\$90.00	\$90.00	\$45.00
	STATE ST (1)		TELECT DS1 X-CONNECT	010-0132-0101		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	STATE ST (1)		E1/T1 MEGAPLEX 2100, 10BASET, 12 CHANNELS/PORTS, 115 VAC	RAD-MP-2100/115/R/2UTP		TIME & MATERIAL	\$185.00	\$370.00	\$370.00	\$185.00
	STATE ST (1)		TDMOIP MAIN LINK, USED WITH MP-2104, INTERFACES SUPPORTED	RAD-MP-2100M-ML-2T1		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	STATE ST (1)		PCM VOICE MODULE, E & M, 16 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC16/E&M		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	STATE ST (1)		PCM VOICE MODULE, EXS, 4 CHANNELS/PORT, 48 VDC	RAD-MP-2100M-VC-4/FXS		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	STATE ST (1)		RINGER MODULE, USED WITH MP-2100, INTERFACES SUPPORTED	RAD-RING2100R/AC		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	STATE ST (1)		E & M MODULE CABLE, USED WITH, INTERFACES SUPPORTED	RAD-CB1-KVF8/E&M		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	STATE ST (12)		40-400 MHZ, DC PASS, COAXIAL, PROTECTORS, N(F) PROTECTED	POL-BGXZ-60NFNF-ALT		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00

BID #21-25
 RADIO MAINTENANCE FOR COMMUNICATION EQUIPMENT
 AND PURCHASE OF BATTERIES
 BID TABULATION

FIXED ASSET #	LOCATION	MANUFACTURER	TYPE	MODEL	SERIAL #	COVERED ON EXISTING CONTRACT	BEAR COMMUNICATIONS LLC			
							PROPOSED COST 7/1/21 - 12/31/21 (6 Months)	PROPOSED COST 1/1/22 - 12/31/22	PROPOSED COST 1/1/23 - 12/31/23	PROPOSED COST 1/1/24 - 6/30/24 (6 Months)
	STATE ST (2)		ODU COUPLER SYMMETRICAL, USED WITH HSB/2+0 -10.7-11.7	NER-FG11A3A		TIME & MATERIAL	\$60.00	\$120.00	\$120.00	\$60.00
	STATE ST (2)		2.5, 10.7-11.7 GHZ, 34.5 DBI GAIN, PARABOLIC DISH	NER-08HPL107A-1-NR3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	STATE ST (2)		6 GHZ LICENSED, POINT-POINT IFU ASSEMBLY, TO 7+1, USED WITH XPAND & METRO MODES UP	NER-FUU6AAA0A-32UA		TIME & MATERIAL	\$1,200.00	\$2,400.00	\$2,400.00	\$1,200.00
	STATE ST (3)		SUPERVISORY MODULE - B VERSION, ETHERNET MAPPER	NER-FKCN5551B-T		TIME & MATERIAL	\$245.00	\$490.00	\$490.00	\$245.00
	STATE ST (3)		IFU MOUNTING KIT, WITH TWO POWER CABLES, USED WITH 19"	NER-UWC6423		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
	STATE ST (3)		3 AMPS, 54.4 VOLTS, RECTIFIER, RACK MOUNT, POWER	NEW-USAR48-3		TIME & MATERIAL	\$125.00	\$250.00	\$250.00	\$125.00
	STATE ST (4)		MULTIPAIR CABLE, 5M, USED WITH T1, UNTERMINATED IN ONE	NER-UWMK6575		TIME & MATERIAL	\$20.00	\$40.00	\$40.00	\$20.00
	STATE ST (6)		RADIO INTERFACE MODULE, USED WITH FOR RATES FROM 6 TO 155	NER-FDM5559A-T		TIME & MATERIAL	\$250.00	\$500.00	\$500.00	\$250.00
	STATE ST (6)		GROUNDING KIT, ONE PER ODU REQUIRED, USED WITH IFU & ODU	NER-UWA6462		TIME & MATERIAL	\$25.00	\$50.00	\$50.00	\$25.00
TOTAL COST FOR STATE ST							\$3,180.00	\$6,360.00	\$6,360.00	\$3,180.00
TOTAL CONTRACTED EQUIPMENT							\$0.00	\$0.00	\$0.00	\$0.00
TOTAL COST FOR DEPARTMENT							\$17,080.00	\$34,160.00	\$34,160.00	\$17,080.00

ALL DATA IS PRELIMINARY AND DOCUMENTED AT THE TIME OF BID OPENING, SUBJECT TO ERRORS OR OMISSIONS.
 THIS DATA SHOULD NOT BE INTERPRETED AS CONFIRMATION OF BID RESULTS UNLESS SIGNED BY THE JEFFERSON COUNTY PURCHASING DEPARTMENT.
 THIS BID TABULATION DOES NOT IMPLY AN AWARD HAS BEEN MADE UNLESS NOTED.


 PURCHASING


 DATE